Commonwealth of Kentucky

Maxwell C. Bailey TfaﬂSPOFtatiOH Cabinet Ernie Fletcher
Secretary of Transportation ' Frankfort, Kentucky 40622 Governor

January 13, 2004

PCN 03-0787
CHANGE # 1

Subject: McCracken County, FD04 073 0045 007-009
Letting December 12, 2003 Extended to January 23, 2004

Listed below are the enclosed changes on the subject project:

(1) Revised - Detail Sheets 2 Pages

(2) Revised - Special Note for PCC Pavement Inlay 4 Pages

(3) Revised - Traffic Control Plan 4 Pages

(4) Revised - Special Note Asphalt Milling and Texturing and Placing
PCC Inlay and Liquidated Damages 1 Page

(5) Deleted - Special Notes for Traffic Inductance Loops 7 Pages and
REPLACE with Signal Bid Item Notes and Detail 4 Pages

(6) Revised - Bid Items .

If you obtained bid items from our Website, it is imperative that you download
a new set of bid items before submitting them for bidding.

Your bid, to be considered, must be based upon the above-mentioned changeé,
and these changes are to be made a part of the bid proposal, which you submit
to the Kentucky Department of Highways.

Specimen proposals may not be used for bidding purposes.
If you have any questions, please contact us at (502) 564-3500.

Sincerely,

Rick Stansel

Director
Division of Contract Procurement

Enclosures
RS:bc

KENTUCKY TRANSPORTATION CABINET
“PROVIDE A SAFE, EFFICIENT, ENVIRONMENTALLY SOUND, AND FISCALLY RESPONSIBLE TRANSPORTATION SYSTEM
WHICH PROMOTES ECONOMIC GROWTH AND ENHANCES THE QUALITY OF LIFE IN KENTUCKY.
“AN EQUAL OPPORTUNITY EMPLOYER M/F/D”
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REVISED: 1-13-04

SPECIAL NOTES FOR PCC PAVEMENT INLAY
MCCRACKEN COUNTY

o064 0673 -00435- 607-009

L

DESCRIPTION

Except as specified in these notes, perform all work according to the Department’s 2000 Standard
Specifications, applicable Special Provisions and Special Notes, Standard Drawings and Sepia
Drawings, and the drawings elsewhere in this proposal. Article references are to the Standard
Specifications.

IL

Furnish all materials, labor, and equipment for the following work: (1) Asphalt
Milling and Texturing of existing pavement; (2) Installing traffic signal loop
detectors; (3) Placing 4” PCC Pavement Inlay; (4) Maintaining and controlling
traffic; and (5) All other work specified as part of this contract.

MATERIALS

The Department will sample and test all materials according to Department’s Sampling Manual.
Make materials available for sampling a sufficient time in advance of the use of the materials to
allow for the necessary time for testing, unless otherwise specified in these notes.

A. Maintain and Control Traffic. See Traffic Control Plan.

B. 47 PCC Pavement/24. Use PCC mixtures capable of attaining 3500 psi compressive
strength and being opened to traffic within 24 hours. Maximum aggregate size shali} be 1
inch. Recommended slump for PCC Pavement/24 is 3 inches. At Contractor’s option with
no additional cost to the Department, other high early strength rapid setting concrete
mixtures approved by the Engineer may be furnished in order to comply with the time
restrictions in the Traffic Control Plan. Use curing compound compatible with the
thermoplastic pavement markings to be placed by the Department. Except as provided

~ herein, 4” PCC Pavement/24 shall be according to the Special Note for 4-Inch PCC.

Pavement Inlay and Section 502.

C. Synthetic Fibers. Use graded, fibrillated, polypropylene fibers. Add Synthetic Fibers at
a dosage rate of 3 pounds per cubic yard to the PCC Pavement/24 mixture at the plant as
recommended by the Manufacturer.

D. Traffic Signal Loop Detectors. See Signal Notes on drawings.

()



PCC Pavement Inlay
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CONSTRUCTION METHODS
A. Maintain and Control Traffic. See Traffic Control Plan.

B. Asphalt Milling and Texturing. Mill existing asphalt pavement to a nominal depth of
47, except construct a transition section to allow for a 4’ panel with a nominal depth of 6
inches for the exit/entrance panels and any transition longitudinal panels receiving traffic,
and an 8’ transition (2- 4’ panels) for transitioning from the 4-inch to 6-inch depth.
Dimensions and location shown on the drawings are approximate only; the Engineer will
determine the exact dimensions at the time of construction. Wedge transitions between
milled and unmilled areas which traffic may cross with asphalt mixtures for leveling and
wedging. Remove the wedge prior to placement of the PCC Inlay. See Special Note For
Asphalt Milling And Texturing And Placing PCC Inlay And L1qu1dated Damages for -
additional requlrements and restrictions.

C. Traffic Signal Loop Detectors. Aﬂer milling and prior to placing the PCC Inlay, install
the Traffic Signal Loop Detectors as shown on the drawings through the backface of the
curb. Saw cutting through the curb in lieu of drilling will be allowed. The Department will
connect the loop wires to the junction box.

D. 42 PCC Pavement Inlay. Dimensions and location shown on the drawings are
approximate only; the Engineer will determine the exact dimensions at the time of

~ construction. Install new traffic signal detector loops in the milled surface prior to

placement of the PCC inlay. Prior to placement of PCC Pavement/24, remove asphalt
wedges and saw cut asphalt pavement to provide a neat clean edge. The nominal depth of
the PCC Pavement shall be 4 inches; except construct-a transition section to provide a
panel with a nominal depth of 6 inches for the exit/entrance panels and any transition
longitudinal panels receiving traffic. Allow a minimum of 8 feet for transitioning, from
the 4-inch to 6-inch depth. Transition the finished grade of the PCC Pavement to match the
adjacent pavement that is to remain in place. Do not place the PCC inlay when the
temperature of either the milled surface or the ambient air temperature exceeds 89°F. Except

as provided herein, construct the inlay according to Special Note for 4-Inch PCC Pavement
Inlay.

E. Joint Construction. Saw longitudinal joints to conform to the lane line configurations.

F. Restoration. Restore any roadway features disturbed by the work or the Contractor’s
operations in like kind materials and design as directed by the Engineer.

G. On-Site Inspection. Make a thorough inspection of the site prior to submitting bid and

 thoroughly evaluate existing conditions so that the work can be expeditiously performed

after a contract is awarded. The Department will consider submission of bid as certification
of this inspection having been made. Any claims resulting from site conditions will not be
honored by the Department.
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H. Property Damage. Be responsible for all damage to -public and/or private property
resulting from the work.

I. Utility Clearance. It is not anticipated that utility facilities will need to be relocated
and/or adjusted; however, in the event that it is discovered that the work does require that
utilities be relocated and/or adjusted, the utility companies will work concurrently with the
Contractor while relocating their facilities, and working days will not be charged for those
days on which work on the controlling item is delayed, as provided in the Specifications. If
the total delay exceeds ten working days, an extension of the specified completion date will
be negotiated with the Contractor for delay to the Contractor's work.

METHOD OF MEASUREMENT
A. Maintain and Control Traffic. See Traffic Control Plan.

B. 4” PCC Pavement. See Special Note for 4-Inch PCC Pavement Inlay.

C. Joint Sealing. The Department will not measure sawing for payment, but shall be
incidental to the 4”” PCC Pavement/24.

D. Remove Type V Pavement Markers. Removing Type V Pavement Markers will not be
measured for payment, but shall be incidental to Asphalt Milling and Texturing.

E. Leveling and Wedging. Asphalt mixtures for leveling and wedging will not be
measured for payment, but shall be incidental to Asphalt Milling and Texturing.

F. Restoration. Restoration of shoulders or other roadway features disturbed by the work,
will not be measured for payment but shall be incidental to the 4” PCC Pavement/24. \



PCC Pavement Inlay
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IV. BASIS OF PAYMENT

No direct payment will be made other than for the bid items listed. All other items required to
complete the construction shall be incidental to the bid items listed.

A. Maintain and Control Traffic. See Traffic Control Plan.

‘B. 42 PCC Pavement/24. Payment at the contract unit price per square yard shall be full
compensation for the addition of Synthetic Fibers to the 4” PCC Pavement/24 mixture at the
plant as recommended by the Manufacturer, constructing the 4 PCC inlay, sawing, and

restoration. '

C. Asphalt Milling and Texturing. Payment at the contract unit price per ton shall be full
compensation for removing raised pavement markers, milling and texturing the existing
pavement, placing asphalt wedges to maintain traffic, and delivering the cuttings to the
Hardin County Maintenance Facility.
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TRAFFIC CONTROL PLAN
FDo4 o713-06ds-00T7-00%

Except as provided herein, maintain traffic in accordance with the 2000 Standard Specifications and

- the Standard Drawings, current editions. Except for the roadway and traffic control bid items listed,
all items of work necessary to maintain and control traffic will be paid at the lump sum bid price to
"Maintain and Control Traffic".

Contrary to Section 106.01, traffic control devices used on this project may be new, or used in like
new condition, at the beginning of the work and maintained in like new condition until completion
of the work.

PROJECT PHASING & CONSTRUCTION PROCEDURES

No lane closures will be allowed on the following days and hours:

7:00 am. — 8:00 p.m. Monday through Friday

April 911, 2004 Easter Weekend

April 21 — April 24, 2004 American Quilter’s Society Quilt Show
- May 28 — 31, 2004 Memorial Day Weekend

July 2 -5, 2004 " Independence Day Weekend

At the discretion of the Engineer, additional days and hours may be specified when lane closures
will not be allowed. Maintain a minimum of one traffic lane in each direction at all times during
construction. The clear lane width shall be 11 feet; however, make accommodations to allow the
" passage of a vehicle up to 16 feet in width. If traffic should be stopped due to constryction
operations, and a school bus on an official run arrives on the scene, make provisions for the passage
of the bus as quickly as possible.

Install traffic signal loop detectors after milling and prior to placing the PCC Inlay.
LANE and SHOULDER CLOSURES

- During construction of this project, close one lane, in the direction of work, using cones, barricades,
or drums with flashing arrows in accordance with the Standard Drawings and these notes. Cones
will not be allowed for lane or shoulder closures when difference in elevation between lanes or
pavement/shoulder edge drop off is 4" or greater in depth. The lengths of lane closures shall be only
that needed for actual operations and shall be left in place only during workmg hours or the
minimum time required for PCC pavement curing.

(D



Traffic Control Plan
Page 2 of 4

SIGNS

_Contrary to Section 112.04.02 and 112.04.03, Low Shoulder signs will not be measured for
payment, but will be incidental to Maintain and Control Traffic. Contrary to section 112.04.02, only
long term signs (signs intended to be continuously in place for more than 3 days) will be measured
for payment; short term signs (signs intended to be left in place for 3 days or less) will not be
measured for payment but will be incidental to Maintain and Control Traffic. Individual signs will
be measured only once for payment, regardless of how many times they are set, reset, removed, and
relocated during the duration of the project. Replacements for damaged signs or signs directed to be
replaced by the Engineer due to poor legibility or reflectivity will not be measured for payment.

BARRICADES

Barricades used in lieu of barrels and cones for channelization or delineation will be incidental to
Maintain and Control Traffic according to Section 112.04.01.

Barricades used to protect pavement removal areas will be bid as each according to Section
112.04.04. Individual barricades will be measured only once for payment, regardless of how many
times they are set, reset, removed, and relocated during the duration of the project. Replacements
for damaged barricades or barricades directed to be replaced by the Engineer due to poor legibility
or reflectivity will not be measured for payment.

VARIABLE MESSAGE SIGNS

If deemed necessary by the Engineer, variable message signs will be installed, operated and
maintained by the Department.

TRAFFIC COORDINATOR

Designate an employee to be trafﬁc coordinator. In addition to the requirements of Section
112.03.10, during any period when a lane or shoulder closure is in place, the Traffic Coordinator
shall arrange for personnel to be present on the project at all times to inspect the traffic control and
-to maintain the signing and devices. The project personnel shall have access on the project to a
radio or telephone to be used in case of emergencies or accidents. :
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PAVEMENT STRIPING
Temporary and permanent pavement striping shall be in accordance with Section 112, except that:

1. Permanent or temporary striping shall be in place prior to opening a lane to
traffic; and

2. Edge lines will be required for temporary striping; and

3. Permanent striping shall be 4” Type I Durable Striping Tape.

The Department will place stop bars, cross walks, and turn arrows. Notify the Engineer 7 calendar
days prior to placing the PCC Inlay. The Engineer will coordinate the Department’s operations with
the Contractor’s work.

TRAFFIC SIGNALS

During construction, temporarily relocate and/or cover existing signal heads according to Section
112.03.13 as required by the traffic control scheme in use. Temporary relocation of each signal head
will only be measured once for payment regardless of the number of times the signal head is
relocated. '

Prior to milling, turn off the traffic signal detection devices and adjust signal timing. Install new
Traffic Signal Detector Loops after milling and prior to placement of the PCC Inlay. After placing
the PCC Inlay, readjust the signal timing. Obtain the Engineer’s prior approval for signal timing for
each phase of the work. '

PAVEMENT EDGE DROP-OFFS , !

A pavement edge between opposing directions of traffic or lanes that traffic is expected to cross in a
lane change situation shall not have an elevation difference greater than 1% inches. Warning signs
(MUTCD W8-11 or W8-9A) shall be placed in advance of and throughout the drop-off area. Dual
posting on both sides of the traveled way shall be required. All transverse transitions between
milled and unmillilled areas which traffic may cross shall be wedged with asphalt mixture for
leveling and wedging. The wedges shall be removed prior to placement of the PCC inlay.

Pavement edges that traffic is not expected to cross, except accidentally, shall be treated as follows:

Less than 2 inches — No protection required. Place Low Shoulder Signs in advance of the
drop-off.

2 inches to 4 inches. — Place plastic drums, vertical panels, or barricades every 50 feet.
Cones may be used in place of plastic drums, panels, and barricades during daylight
working hours. If traffic is being maintained less than 10 feet from the drop-off, wedge with
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asphalt mixtures for leveling and wedging with a 1:1 or flatter slope in daylight hours, or
3:1 or flatter slope during nighttime hours, when work is not active in the drop-off area.

4 inches or greater — Protect with a lane or shoulder closure using drums or barricades;
cones will not be allowed for lane or shoulder closures for drop-offs 4 inches or greater.
Drum or barricade spacing shall not exceed 25 feet. Place a Type IIl Barricade facing
oncoming traffic at the drop off until PCC Inlay is constructed in excavated area. If traffic
is being maintained less than 10 feet from the drop-off, wedge with asphalt mixtures for
leveling and wedging with a 1:1 or flatter slope in daylight hours, or 3:1 or flatter slope
during nighttime hours, when work is not active in the drop-off area.
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SPECIAL NOTE FOR ASPHALT MILLING AND TEXTURING AND PLACING
PCC INLAY AND LIQUIDATED DAMAGES

Foo04 ©73 —0ods - 0o7-009

Contrary to Section 408 of the 2000 Standard Specifications, the material obtained from the
milling operations shall become the property of the Department. Deliver this material to the State
Maintenance facility in McCracken County.

Begin PCC Inlay operations immediately after commencement of the asphalt milling operation.
Additional asphalt milling will be allowed in areas necessary to complete installation of Traffic
Signal Loop Detectors. Mill, install Traffic Signal Loop Detectors, and place the proposed phase
of PCC Inlay, and temporary striping and open all lanes to traffic for the current phase of
construction in one weekend period between 8:00 p.m. Friday and 7:00 a.m. Monday. If proposed
phase of inlay operations are not completed within this time period, additional liquidated damages
in the amount of $1,000 per day will be assessed for each day, or part of a day, the PCC Inlay and
temporary striping remains uncompleted after 7:00 a.m. Monday. Permanent striping, and Type V
Pavement Markers may be constructed during allowable hours after the PCC Inlay is initially
reopened to traffic. ' ' ‘

Additional liquidated damages in the amount of $1,000 per day will be assessed for each day, or

part of a day, a lane closure remains in place during prohibited periods specified in the Traffic

Control Plan, excluding delays caused by inclement weather. If work is delayed by inclement

weather, the work required to allow the lane closure to be removed shall be resumed immediately as
soon as weather permits.

All liquidated damages will be applied accumulatively.

All other applicable portions of Section 108 apply. |
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TRANSPORTATION CABINET

Department of Highways Sheet No: 1
FRANKFORT, KY 40622
MCCRACKEN COUNTY ' PCN: 03-0787
FD04 073 0045 007-009 Letting: 12/12/2003

THE BIDDER MUST MAKE THE EXTENSIONS AND ADDITIONS
SHOWING TOTAL AMOUNT BID USING FIGURES ONLY

—

ltem| Code | | Approximate | | Unit Price | Amount
No. | No. | ltem | Quantity | Unit | Dollars | Dollars
1 | 2677 1 ASPH PAVE MILLING & TEXTURING | 2,807.00 | TON | . I
2 | 7595 | PCCP/24-4" NON-REINF | 12,756.00 |SQYD | . l

I l : | R o
| I PAVE STRIPING-PERM PAINT-4 IN | I l ’
I (DELETED: 1-13-04) I | | I

3 ’ 6510 | PAVE STRIPING-TEMP PAINT4 IN | 11,150.00 | LIN FT I . l

| | I l I -

| | PAVEMENT MARKER TYPE V-BY | | | |
| (DELETED: 1-13-04) ‘ | | | |

4| 9171| PREFORMED QUADRAPOLE LOOPS | 950.00 |LINFT ] ] |
| | (HOME RUN LEAD IN) | ] | |
5| 2014 | BARRICADE-TYPE Hii | 12.00 |EACH | ) |
| | (REVISED: 1-13-04) | | | |
6| 2562 SIGNS | 600.00 |[SQFT | . [
7| 2775 | FLASHING ARROW | . 4.00 |EACH | . |
8| 2650 | MAINTAIN AND CONTROL TRAFFIC | 1.00 [LPSUM | ) ]
9| 6554 | PAVE STRIPING-DURTY 1-4INW | 7,400.00 |LINFT [ . [
[ | (ADDED: 1-13-04) | I | |
10 | 6555 | PAVE STRIPING-DUR TY 1-4 IN'Y | 3,750.00 |LINFT | . |
| | (ADDED: 1-13-04) | | | 1
11| 2676 | MOBILIZATION FOR MILL & TEXT | 1.00 |[LPSUM | ) |

12 | 2569 [ DEMOBILIZATION | 1.00 | LP SUM [ . |

13| | TOTAL BID | | ’ | |'$



